
COST DETAIL
ALTERNATIVES 7 AND 8

PEYTON SLOUGH
MARTINEZ, CA

Items

Alternative 7a:  
Removal of COCs 

and Capping

Alternative 7a:  
Removal of COCs 

and Capping

Alternative 7a:  
Removal of COCs 

and Capping

Alternative 7b:  
Removal of COCs 

and Capping

Alternative 7b:  
Removal of COCs 

and Capping

Alternative 7b:  
Removal of COCs 

and Capping

Alternative 8a:  
Partial New Slough 

Re-Alignment

Alternative 8a:  
Partial New Slough 

Re-Alignment

Armorflex Cap
Bentonite 
Composite Soil Composite Armorflex Cap

Bentonite 
Composite Soil Composite Hydraulic Dredging

Mechanical 
Dredging

Item 1:  Pre-Construction Activities $425,000 $425,000 $425,000 $425,000 $425,000 $425,000 $425,000 $425,000 $425,000

Item 2:  Site Preparation $478,900 $478,900 $478,900 $418,900 $418,900 $418,900 $403,900 $433,900 $446,300

Item 3:  Slough Re-alignment -- -- -- -- -- -- $1,584,222 $1,584,222 $2,923,222

Item 4:  Sediment Removal / Treatment Activities $714,500 $714,500 $714,500 $1,159,000 $1,159,000 $1,159,000 $782,500 $528,500

Item 5:  Capping

5A.  Armorflex Cap $2,611,500 $2,611,500

5B.  Bentonite Cap $1,360,860 $1,360,860

5C.  Sediment Cap $1,234,300 $1,234,300 $614,800 $614,800

5D.  Capping and Backfilling with Sediments $595,716 $595,716 $1,279,239

Item 6:  Site Restoration $180,000 $180,000 $180,000 $180,000 $180,000 $180,000 $230,000 $230,000 $150,000

$4,410,000 $3,160,000 $3,030,000 $4,790,000 $3,540,000 $3,420,000 $4,640,000 $4,410,000 $5,220,000

Item 7:  Sediment Disposal

7A.  Onsite Containment Facility (OCF) $1,432,548 $1,432,548 $1,432,548 $1,432,548 $1,432,548 $1,432,548 $846,632 $846,632 $0

7B.  Offsite disposal $1,840,500 $1,840,500 $1,840,500 $1,840,500 $1,840,500 $1,840,500 $819,057 $819,057 $0

$5,840,000 $4,590,000 $4,460,000 $6,220,000 $4,970,000 $4,850,000 $5,490,000 $5,260,000 $5,220,000

$6,250,000 $5,000,000 $4,870,000 $6,630,000 $5,380,000 $5,260,000 $5,460,000 $5,230,000 $5,220,000

$5M3

Item 8:  Optional Items

Mobilization/Set up of 
Engineering/Administrative Facilities

$50,000 $50,000 $50,000 $50,000 $50,000 $50,000 $50,000 $50,000 $50,000

Constuct Stablization/Solidification Cells $70,000 $70,000 $70,000 $70,000 $70,000 $70,000 $35,000 $35,000

Stablization of Sediments for Offsite 
Disposal

$774,800 $774,800 $774,800 $774,800 $774,800 $774,800 $343,200 $343,200

Notes:
1 These costs are ballpark, order-of-magnitude ranges for the four viable alternatives.
   The maximum includes stabilization of sediments for offsite disposal.
2 The cost is an estimate based on preliminary conceptual design and is intended for planning purposes only.
3 The cost for re-alignment of the Slough (Alt. 8a and 8b) require further evaluation in order to refine costs, and are intended for comparison purposes.

Hydraulic DredgingMechanical Dredging Sediment Cap in South Slough

Alternative 8b:  New 
Slough Full Re-

Alignment

TOTAL COST (not including disposal)

$4.5M to $6.9M $4.9M to $7.5M $5M to $6M3

Total (OCF)

Total (Offsite Disposal)

Range of Costs1,2
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